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Key Plan / Plan cheie:

De la SP Campu Frumos
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&) Various pipes laid on different alleys which are
A not included on drawing
E Lungimi de conducte dispuse pe alei ce
2 nu se regasesc reprezentate pe plan
ArealZona %22'::;;: Material t::;::le
Caminului 200 B 288
Romulus Cioflec 200 B 1292
77 Cerbului 200 B 63
Gen. Grigore Balan 200 B 756
Gen. Grigore Balan 300 B 1011
Oltului 200 B 685
Lt. Paius David 200 B 1120
1 Decembrie 1918 200 B 1690
Prieteniei 200 B 197
Armata Romana 160 PVC 96
E Cimitirului 160 PVC 114
E OE Ciucului 200 B 452
(a¥] CL{ZD Grof Miko Imre 200 B 462
g Il Grof Miko Imre 160 PVvC 60
(&) Libertatii 250 PVC 35
') Libertatii 200 B 160
D>.. Puskas Tivadar 200 B 495
7L L=35OH1 Luceafarului 200 B 263
Nuferilor 200 B 130
PVC; D=250mm e Sporturilor 200 B 220
Sporturilor 250 B 85
Sporturilor 300 B 145
Lacramioarei 200 B 385
Stadionului 200 B 440
Sanatatii 200 B 380
Sanatatii 250 PVvC 160
Laszlo Ferenc 200 B 300
Fabricii 200 B 420
Banki Donath 200 B 349
Pescarilor 200 B 345
L‘l QB 71’11 Nicolae lorga 200 B 555
PVC; D=250mm Scurta 200 B 382
Centralei 110 PVvC 48
Centralei 200 PVvC 53
Benedek Elek 200 B 125
Teilor 200 B 300
Tancsics Mihaly 200 B 150
Vasile Goldis 200 B 477
Budai Nagy Antal 200 B 135
Bdlyai Janos 200 B 260
Jozsef Attila 250 PVC 470
Total 15553,00
LEGEND/LEGENDA
Existing sewerage network / Retea canalizare existenta
Extended sewerage network / Retea canalizare extinsa
Abandoned pipe / Conducta dezafectata
Existing discharge pipe / Conducta de refulare existenta
Projected discharge pipe / Conducta de refulare proiectata
Projected overcrossing / Supratraversare proiectata
Existing wastewater pumping station /
. SPau Statie ge pompare a:))e uEatg existenta
SPau Projected wastewater pumping station /
Statie de pompare ape uzate proiectata
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General Layout of wastewater system in
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Plan general sistem de canalizare in
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