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F3 - LISTA
cu cantitati de lucrari pe categorii de lucrari

Modernizarea spatiilor nr: 0
publice urbane
nr: __
DT
24.04.2010

SECTIUNEA TEHNICA

SECTIUNEA FINANCIARA

Pretul unitar TOTALUL
Nr. Capitolul de lucrari U.M. Cantitatea (exclusiv TVA) (exclusiv TVA)
-lei- -lei-
0 1 2 3 4 5=3x4
W2F04D02 Corp de iluminat publ. cu lampa vapori buc 24.00 20.13 483.21
mercur montat cu autotelescop tip...hrc pe material: 0.00 0.00
susp. cu 1 lampa deMontare manopera: 4.35 104.40
utilaj: 15.78 378.81
transport: 0.00 0.00
RPED10D1 Demontare cablu...pina la 25 mmp m 650.00 2.16 1,404.00
Instalatie console material: 0.00 0.00
manopera: 2.16 1,404.00
utilaj: 0.00 0.00
transport: 0.00 0.00
W2A16B1# Stalp pentru iluminat public...stradal din buc 24.00 57.97 1,391.24
teava de otel, montat cu automacaraua in material: 0.00 0.00
fundatie turnata, stalp de peste 5 m... - manopera: 24.00 576.00
demontare - utilaj: 33.97 815.24
transport: 0.00 0.00
TRIMACO7F1  Incarcare...materiale gr.c-ambalate,peste tona 10.00 3.60 36.00
100kg deplas.prin transport pina la material: 0.00 0.00
10m,frag.rampa,teren-auto ctg manopera: 3.60 36.00
utilaj: 0.00 0.00
transport: 0.00 0.00
TRA04A05 Transport rutier materiale semifabricate cu tona 10.00 4.98 49.80
autoremorchere cu remorci treiler sub 20t material: 0.00 0.00
pe...dis. 5 km. manopera: 0.00 0.00
utilaj: 0.00 0.00
transport; 4.98 49.80
TSA17B2 Sapatura manuala de pamant,in gropi de mc 20.00 30.48 609.60
fundatii poligonale sau circulare material: 0.00 0.00
monobloc,de pana la 4 m adancime,pentru manopera: 30.48 609.60
linii ele::trice afac;"iter:e detinallta tensiuTa.'...in utilaj; 0.00 0.00
amant cu umiditate naturala cu sprijiniri
Ithime <1 m adancime <2.5m tergnjtare transport: 000 0.00
procent material manopera utilaj transport total
Cheltuieli directe: 0.00 2,730.00 1,194.05 49.80 3,973.85
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0 1
Alte cheltuieli directe:

CAS 20.800 %

Fond de accidente de 0.279 %

munca

Sanatate 5.200 %

Cota concediu 0.850 %

medical

Somaj 0.500 %

Fond de garantare 0.250 %

salarii

Cota de aprovizionare 2.500 %

Cota camera de 0.250 %

munca

Comision ITM 0.750 %
Total Inclusiv Cheltuieli Directe:

Cheltuieli indirecte 12.000 %
Total Inclusiv Cheltuieli indirecte:

Beneficiu 8.000 %

Organizare de santier 0.000 %

Total Inclusiv Profit:
TOTAL GENERAL (fara TVA):
TVA:

TOTAL GENERAL.:

1 euro = 4.11 lei, curs la data de 4/1/2011

Executant,

Director General,

Raport generat cu ISDP , www.devize.ro, e-mail: suport@intelsoftdeviz.ro, tel.: 0236 477.007
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5=3x4
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